Docusign Envelope ID: 5SEDBB2C6-38CB-8732-8168-734CFAG700EC

TECHNOLOGY TRANSFER AGREEMENT

This technology transfer agreement (the “Agreement”) is entered into as of the date of the last signature
of this Agreement (“Effective Date”) by and between

MEDICINES PATENT POOL FOUNDATION, a non-profit foundation registered under the laws of
Switzerland, having a principal place of business at Rue de Varembé 7, 1202 Geneva, Switzerland (“MPP”);

and

SWIFTPHARMA BV, a besloten vennootschap incorporated under the laws of Belgium, having its
registered office at Thor Park 8027/215 (Factory Building), 3600 Genk, Belgium, with company number
0781.598.284, (“SwiftPharma”);

and

COUNCIL FOR SCIENTIFIC AND INDUSTRIAL RESEARCH, a science council incorporated under the
laws of the Republic of South Africa, having its registered office at Meiring Naudé Road, Brummeria,
Pretoria, South Africa (“CSIR");

MPP, SwiftPharma and CSIR are each individually referred to as a “Party” and collectively as the “Parties”.

PREAMBLE

WHEREAS, MPP works to facilitate the development of and equitable access to health technologies,
particularly for the benefit of low- and middle-income countries, including through partnerships and licensing
arrangements;

WHEREAS, MPP in partnership with the World Health Organization (“WHQO”) has been awarded a public
grant from the Government of Flanders for the programme “Enhancing Regional Health Security in Africa
through Technical Partnerships with Flemish Institutions (2025-2027)", which aims to establish technical
partnerships between Flemish and African institutions and to broaden access to health technologies;

WHEREAS, subject to the receipt of such grant, MPP intends to use part of that funding to support a defined
technology transfer project to be implemented by SwiftPharma in accordance with an agreed work plan;

WHEREAS, SwiftPharma has developed, owns and controls proprietary bioprocesses for the bench-scale
production of Griffithsin, the core of which is SwiftPharma’s proprietary HyperXpress technology - a plant-
based transient-expression platform that enables the expression and manufacture of Griffithsin from plants
- together with the associated master and working cell bank, documentation and know-how;
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WHEREAS, SwiftPharma owns or controls intellectual property rights relating to the HyperXpress
technology, including patents and the know-how required to manufacture Griffithsin using the HyperXpress
system, the genetic sequence included in the HyperXpress vector, and other proprietary rights;

WHEREAS, SwiftPharma's rights and contributions under this Agreement relate specifically to the
HyperXpress Technology and related know-how, and nothing in this Agreement shall be construed as a
representation that SwiftPharma owns or controls patent rights in Griffithsin itself, whether in the Territory
or elsewhere;

WHEREAS, SwiftPharma holds a sublicence under the licence granted by the U.S. National Institutes of
Health, acting through the U.S. Public Health Service, entitling SwiftPharma to use and to sublicense the
use of Griffithsin on the terms set out therein;

WHEREAS, CSIR has been identified as the recipient of the technology under the project and is willing to
participate in the project and to receive and implement the transferred technology;

WHEREAS, the Parties wish to collaborate on a technology transfer programme limited to the transfer of
the HyperXpress technology and related manufacturing processes for Griffithsin and Griffithsin derivatives
to CSIR, with a view to establishing reproducible manufacturing capabilities;

WHEREAS, the Parties may explore opportunities for future collaboration beyond the project, including in
relation to additional products or manufacturing activities, provided that any such activities shall be subject
to separate negotiation and agreement;

WHEREAS, the Parties now wish to set out the binding terms and conditions under which (i) SwiftPharma
shall implement the technology transfer programme, (ii) MPP shall provide funding and other support in
connection with the project, and (iii) the licensed technology shall be made available to CSIR;

NOW, THEREFORE, the Parties agree as follows:

1. DEFINITIONS
For the purposes of this Agreement:

1.1 “Confidential Information” means any information disclosed by one Party (the “Disclosing
Party”) to another Party (the “Receiving Party”), whether in writing, orally or otherwise, that is
designated as confidential at the time of disclosure or that by its nature should reasonably be
understood to be confidential.

1.2 "Field" means the prevention of transmission of HIV, HSV-2 and HPV, through a Giriffithsin-based
fast-dissolving intravaginal insert or comparable topical product.

1.3 “Funder’” means the Government of Flanders.

1.4 “Grant” means the public grant awarded by the Funder to MPP for the programme “Enhancing
Regional Health Security in Africa through Technical Partnerships with Flemish Institutions (2025—
2027)".

1.5 “HyperXpress Technology” means SwiftPharma's proprietary plant-based transient expression

technology and related proprietary genetic constructs, protocols, materials and know-how owned
or controlled by SwiftPharma, including the proprietary upstream and downstream manufacturing
processes of the Giriffithsin drug substance and other know-how used by SwiftPharma in the
manufacture of Griffithsin using the HyperXpress system, excluding any information that is publicly
available or otherwise lawfully available without restriction.
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1.6

1.7

1.8

1.9

2.1.

“Inventions” means all ideas, inventions, discoveries, data or know-how conceived, first created
or made by a Party in the performance of the Project.

“Licensed Know-How” means all confidential and proprietary information, technical data,
documentation, standard operating procedures, process descriptions, analytical methods and other
know-how owned or controlled by SwiftPharma that are necessary to implement the Technology
Transfer and/or to develop or manufacture Products.

“Licensed Technology” means the Patents, the Technology Transfer Package and the Licensed
Know-How, including the HyperXpress Technology, in each case to the extent owned or controlled
by SwiftPharma.

“Patents” means the following patents and patent applications: EP4689129A1, US19/471,921,
KR20250167005A and CN121195070A, including trans-complementary vector system for highly
efficient heterologous gene expression in plants, any divisionals, continuations, continuations-in-
part, reissues, renewals, re-examinations, extensions, supplementary protection certificates,
paediatric exclusivities and the like, as well as any international, regional and foreign national
equivalents thereof, in each case to the extent owned or controlled by SwiftPharma or its affiliates.

“Product(s)” means any pharmaceutical product containing Griffithsin as an active ingredient,
including any derivatives or analogues thereof, in each case developed or manufactured using the
Licensed Technology.

"Project" means the Technology Transfer to be implemented by the Parties under this Agreement
and further described in Annexes 1 and 2, including the transfer of the Licensed Technology by
SwiftPharma to CSIR and the related activities, deliverables and obligations of the Parties.

“Project End Date” means the date falling twelve (12) months after the Project Start Date, or such
later date as may reasonably be required for completion of the Project in accordance with this
Agreement and applicable Funder requirements, or such earlier date on which the activities set out
in Annexes 1 and 2 to this Agreement have been completed.

“Project Start Date” means the Effective Date, which shall trigger the commencement of Project
implementation and the start of the payment timeline set out in Annex 1 and Annex 2.

“Technology Transfer” means the process of transferring the manufacturing process together with
its documentation, technical information and practical expertise such that the receiving Party is able
to establish and perform the production for Products using the Licensed Technology.

“Technology Transfer Package” means the documentation, data, materials and know-how
forming part of the Licensed Technology to be ftransferred by SwiftPharma to enable
implementation of the Technology Transfer in accordance with this Agreement.

"Territory" means the Republic of South Africa.

“Working Cell Bank” or “WCB” means a defined and characterized population of cells derived
from a master cell bank, prepared, stored and maintained under controlled conditions, and intended
for use as the source of cells for the manufacture, production or testing of a product, in accordance
with applicable specifications, procedures and regulatory requirements.

TECHNOLOGY TRANSFER AND OBLIGATIONS

The Parties shall collaborate to implement the Project. The Project is strictly limited to Products
and does not extend to any other products, compounds or technologies.
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2.2.

2.3.

24.

2.5.

SwiftPharma shall perform its obligations under this Agreement as a fee-for-service provider
against the payments described in Section 3 and Annex 1. CSIR shall receive grant funding to
support its participation in the Project, subject to the terms described in Section 3 and Annex 2.

SwiftPharma shall:

(@)

transfer the Technology Transfer Package to CSIR to enable CSIR to establish and
implement the manufacturing process for Products using the Licensed Technology in
accordance with Annex 1;

provide reasonable technical assistance, training and support as described in Annex 1;

respond within a reasonable timeframe to any queries from CSIR or MPP relating to the
Project; and

not delegate, whether by subcontract or otherwise, any of its obligations hereunder without
the prior written consent of MPP. If a delegation is approved, SwiftPharma shall flow down
all obligations of this Agreement in an enforceable agreement with the delegee and shall
remain liable for the performance or non-performance/breach of this Agreement by such
delegee.

CSIR shall:

(@)
(b)
()
(d)
(e)

perform the activities and deliverables assigned to CSIR under Annex 2;

not use the Licensed Technology other than as permitted under this Agreement;
comply with applicable laws and relevant quality standards;

ensure that personnel are appropriately qualified and trained; and

comply with the restrictions set out in Section 8.12 regarding the Licensed Technology.

MPP shall:

(@)
(b)

()

(d)
(e)

manage and coordinate the implementation of the Project;

monitor the activities between SwiftPharma and CSIR to ensure good communication and
the sharing of data, protocols and Licensed Know-How in accordance with this Agreement;

facilitate CSIR’s access to support reasonably necessary for the implementation of the
Project;

administer the Grant and payments in accordance with this Agreement; and
in partnership with WHO provide scientific support and, as needed, convene appropriate

expertise to guide potential development activities to be implemented by SwiftPharma and
CSIR.

The Parties shall meet regularly, including through periodic project calls or meetings, to review
progress of the Project, discuss technical and operational matters and address any issues arising
during implementation. MPP shall coordinate such meetings and may circulate summaries or action
items as appropriate.

Page 4 of 25



Docusign Envelope ID: 5SEDBB2C6-38CB-8732-8168-734CFAG700EC

2.6.

2.7.

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

The Technology Transfer shall be deemed complete upon SwiftPharma having performed all the
activities set out in Annex 1. SwiftPharma shall not be responsible for any delay or failure in the
completion by CSIR of the activities for which CSIR is responsible under the workplan set out in
Annex 2. In the event that any such delay or failure affects SwiftPharma’s ability to perform or
complete its obligations under Annex 1, MPP and SwiftPharma shall consult in good faith and, as
appropriate, agree within a reasonable timeframe not exceeding three (3) months on any necessary
revisions to the workplan, including the applicable timelines and deliverables.

All rights to use the Licensed Technology are granted solely under Section 8 of this Agreement,
and no further rights are granted.

PAYMENT
Subject to the terms and conditions of this Agreement, MPP shall provide:

(a) Payments to SwiftPharma for the services and deliverables described in Annex 1 in an
amount specified in a separate side letter (the “Swift Payment”), and

(b) A grant to CSIR to support its participation in the Project as described in Annex 2, in an
amount specified in a separate side letter (the “CSIR Grant”).

The financial terms and conditions specific to a Party governing the provision and use of funds are
set out in this Agreement including its Annexes and may be supplemented by the separate side
letters between MPP and the relevant Party and shall not be disclosed to the other Party except as
required by law.

All payments referenced in this Agreement and any related side letters shall be denominated and
paid in Euro (EUR).

Unless otherwise agreed in writing, each Party receiving a payment/grant under this Agreement
shall bear any currency fluctuation risks, and such fluctuations shall not result in any increase in
the total amount of its payment.

In the event of any inconsistencies between this Agreement and the specific side letter, this
Agreement shall prevail unless expressly stated otherwise in such side letter.

Swift Payment

(a) The Swift Payment shall be disbursed in two phases in accordance with the SwiftPharma
payment schedule and workplan set out in Annex 1.

(b) MPP shall initiate disbursement of the Phase | payment upon the Effective Date.

(c) Phase | shall be deemed completed once SwiftPharma has submitted a complete technical
report covering the Phase | activities according to Section 4.1(a) and MPP has confirmed in
writing, acting reasonably, that the Phase | deliverables identified in Annex 1 have been
completed to a satisfactory level.

(d) Following MPP’s confirmation under Section 3.6(c), SwiftPharma shall become eligible to
receive the Phase Il payment.

(e) Disbursement of the Phase Il payment is conditional upon (i) satisfactory completion of Phase
I of the Project in accordance with Section 3.6(c); and (ii) MPP having received the
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3.7.

41.

(f)

(9)

(h)

(i)

1)

corresponding funding from the Funder. MPP shall have no obligation to make the Phase I
payment unless and until such funding has been received.

If the funding from the Funder for Phase Il of the Project has not been received when Phase
Il is ready to commence, MPP and SwiftPharma shall promptly discuss in good faith practical
arrangements to facilitate continuation of the Project, including the rescheduling of Phase |l
activities, provided that nothing in this Section shall oblige MPP to make any payment prior to
receipt of the corresponding funding from the Funder.

If MPP does not receive the funding referred to in Section 3.6(e), MPP may terminate the
remaining Phase |l activities under this Agreement upon written notice to SwiftPharma and
shall have no further obligation to make the Phase Il payment.

If the funding referred to above has not been received by MPP within three (3) months of Phase
| being deemed completed in accordance with this Agreement, SwiftPharma may terminate the
remaining Phase Il activities under this Agreement upon thirty (30) days' written notice to MPP.

Any modification of the payment schedule shall require MPP’s and SwiftPharma’s prior written
approval and shall be supported by reasonable justification and documentation. For the
avoidance of doubt, a delay or deviation from the timelines set out in Annex 1 shall not, in itself,
constitute a failure by SwiftPharma to satisfactorily complete the applicable deliverables where
such delay or deviation is attributable to MPP, CSIR or circumstances beyond SwiftPharma's
reasonable control.

The Swift Payment constitutes consideration for the activities to be performed by SwiftPharma
under this Agreement. SwiftPharma shall be solely responsible for all costs and expenses
incurred in performing such activities. The Swift Payment shall constitute MPP's sole financial
obligation to SwiftPharma under this Agreement.

CSIR Grant

(@)
(b)

()

(d)

MPP shall initiate disbursement of the CSIR Grant upon the Effective Date.

CSIR shall use the CSIR Grant in accordance with the CSIR payment schedule and workplan
set out in Annex 2.

CSIR shall ensure that one hundred percent (100%) of the CSIR Grant is used for eligible
Project costs, as set out in this Agreement, by the Project End Date, failing which MPP may
require repayment of any unspent amounts.

For the avoidance of doubt, no budget modification or variance shall result in expenditure in
excess of the total CSIR Grant, as may be amended from time to time in writing by MPP, and
any overspending shall be borne by CSIR unless otherwise agreed by CSIR and MPP in
writing.

REPORTING

SwiftPharma

(@)

By 15 January 2027, SwiftPharma shall submit a progress report describing the activities
performed until 31 December 2026 and progress made towards completion of the Phase |
deliverables as set out in Annex 1. At the end of Phase |, SwiftPharma shall submit a technical
report documenting the activities undertaken and demonstrating completion of the Phase |
deliverables.
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4.2.

(b)

()

(d)

(e)

MPP may request reasonable clarifications or supporting technical information to verify
completion of the Phase | deliverables in accordance with Section 3.6(c). For clarity, the
technical report submitted under this Section shall constitute the report referred to in Section
3.6(c).

At the end of Phase Il, SwiftPharma shall submit:

(i) A final technical report describing the activities performed and demonstrating completion
of the Phase Il deliverables; and

(i) A written confirmation that all Project activities have been completed and that the full Swift
Payment has been applied towards the performance of the Project.

All reports referred to in this Section 4.1 shall be submitted in a format reasonably agreed
between SwiftPharma and MPP.

MPP may request reasonable clarifications or additional information relating to any report
submitted pursuant to this Section. SwiftPharma shall provide such information without undue
delay.

SwiftPharma shall provide MPP with any further financial report, technical report or progress
report upon the reasonable request of MPP, including such further reports as may be required
by the Funder.

In addition to the reports, SwiftPharma shall, upon reasonable request, provide MPP with
information on the status and technical progress of the Project. SwiftPharma and MPP shall
maintain regular and cooperative communication throughout the Project.

CSIR

(@)

(b)

CSIR shall provide MPP with quarterly reports, in a format reasonably agreed between CSIR
and MPP. Such reports shall include reasonable detail on: (i) progress in carrying out its
activities under the Project; and (ii) use of the CSIR Grant against the agreed budget. The
reporting schedule for such quarterly reports shall be agreed between MPP and CSIR.

MPP may request reasonable clarifications or additional information regarding any report
submitted under this Section. CSIR shall respond without undue delay.

CSIR shall promptly inform MPP and SwiftPharma of any material issue, delay or deviation
affecting its activities under the Project.

CSIR shall provide MPP with any further financial report, technical report or progress report
upon the reasonable request of MPP, including such further reports as may be required by the
Funder.

In addition to the reports described above, CSIR shall, upon reasonable request, provide MPP
with information on the status and technical progress of the Project. CSIR and MPP shall
maintain regular and cooperative communication throughout the Project.

Copies of all reports submitted by CSIR under this Section 4.2 shall be promptly provided by
MPP to SwiftPharma, excluding any information relating to the CSIR Grant or the expenditure
of CSIR Grant funds, for information purposes and to enable SwiftPharma to plan its own
performance of the Project accordingly.
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5.1.

5.2.

6.1

6.2

7.1.

7.2.

7.3.

DELAY AND SUSPENSION

Where a delay is caused by events beyond SwiftPharma’s reasonable control or attributable to
MPP or CSIR, SwiftPharma and/or CSIR, as applicable, shall be entitled to a reasonable extension
of time for the affected activities. To the extent such extension requires an extension of the Project
End Date, the Parties shall cooperate in good faith to ensure compliance with applicable Funder
requirements. SwiftPharma shall use reasonable efforts to perform the activities set out in Annex 1
in accordance with the Gantt chart timeline referred to therein and shall promptly inform MPP of
any deviation from that timeline, including its anticipated impact, if any, on the timeline.

Where any delay in the performance of the Project is caused by acts or omissions of SwiftPharma
or CSIR within its reasonable control, including failure to meet agreed timelines or milestones, MPP
may notify the relevant Party in writing and require the Party to take prompt corrective action to
remedy such delay within a reasonable period, taking into account the nature of the affected
activities.

MPP may suspend disbursements under this Agreement for so long as such delay continues. For
the avoidance of doubt, SwiftPharma's entitlement to disbursements shall be determined in
accordance with Section 3.6 and shall not be affected by a delay attributable solely to CSIR.

Failure to remedy such delay within a reasonable period may constitute a breach of this Agreement,
in which case MPP may exercise its rights under Section 11.3.

AUDITS

CSIR shall maintain accurate and complete financial records relating to the CSIR Grant and shall
retain such records for a period of five (5) years following the Project End Date.

MPP or its authorised representatives, including independent auditors, may audit CSIR’s financial
records relating to the Project for the purpose of verifying compliance with this Agreement and
applicable Funder requirements. CSIR shall reasonably cooperate with such audit and provide
access to relevant documentation. If an audit identifies material non-compliance, CSIR shall
promptly provide a reasonable corrective action plan. Failure to provide supporting documentation
or reasonable cooperation in connection with an audit may result in suspension of further
disbursements under the CSIR Grant or repayment obligations under this Agreement.

CONFIDENTIALITY

Each Party shall hold the Confidential Information disclosed to it under or in connection with this
Agreement in strict confidence and shall not use such Confidential Information for any purpose
other than the performance of this Agreement.

The Disclosing Party shall use reasonable efforts to mark Confidential Information as “Confidential”.
Where Confidential Information is disclosed without such marking, the Receiving Party shall treat
it as confidential to the extent that a reasonable person would consider it confidential given its
content and the circumstances of disclosure.

No Party shall disclose Confidential Information received from another Party except to such of its
officers, employees, agents, representatives, affiliates, advisors, consultants and governing bodies
to whom disclosure is necessary to exercise that Party’s rights or perform its obligations under this
Agreement, and who are bound by confidentiality and non-use obligations no less onerous than
those in this Section 7. For the avoidance of doubt, MPP may disclose Confidential Information to
the Funder and its representatives where reasonably necessary for funding, reporting, audit or
compliance purposes, provided that such persons are subject to confidentiality obligations by law,
contract or professional duty.
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7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

7.11.

7.12.

8.1.

The obligations in Sections 7.1 to 7.3 shall not apply to information that, as established by
reasonable written proof: (a) is or becomes part of the public domain other than by breach of this
Agreement; (b) was lawfully possessed by the Receiving Party prior to disclosure; (c) is received
from a third party not under an obligation of confidentiality; (d) is independently developed without
reference to the Disclosing Party’s Confidential Information; or (e) is required to be disclosed by
law, provided that, to the extent legally permitted, the Disclosing Party is promptly notified and the
Receiving Party cooperates with the Disclosing Party’s reasonable efforts to limit such disclosure.

The Parties acknowledge that a breach of this Section 7 may cause irreparable injury not
adequately compensable by damages, and that the non-breaching Party shall accordingly be
entitled to seek specific performance, injunctive relief or other equitable relief, in addition to any
other remedy available at law or in equity.

The obligations set out in this Section 7 shall continue for five (5) years following expiration or
termination of this Agreement; provided that, with respect to any Confidential Information that
qualifies as a trade secret under applicable law, the confidentiality obligations under this Section 7
shall continue for so long as such information remains a trade secret under applicable law.

All Confidential Information remains the property of the Disclosing Party.

Upon termination of this Agreement as a result of a breach by CSIR that has not been remedied in
accordance with Section 11.3(a), CSIR shall promptly cease all use of the Licensed Technology
and Confidential Information of SwiftPharma other than as expressly permitted under this
Agreement. The Parties shall cooperate in good faith to identify and agree upon any HyperXpress-
specific materials, documentation or other elements of the Licensed Technology that should be
returned or destroyed, provided that CSIR may retain such elements of the Licensed Technology
as are reasonably necessary to exercise any continuing rights granted under Section 8.3. CSIR
may retain one archival copy solely for legal and compliance purposes and subject to the continuing
confidentiality obligations of this Section 7.

Upon expiry of this Agreement following successful completion of the Technology Transfer, CSIR
shall be entitled to retain and use the Licensed Technology, Licensed Know-How, Technology
Transfer Package and other materials transferred to it pursuant to this Agreement, subject to the
confidentiality, licence and use restrictions set out herein.

Upon termination of this Agreement prior to successful completion of the Technology Transfer,
including as a result of a breach by SwiftPharma that has not been remedied in accordance with
Section 11.3(a), or where the Technology Transfer has not been successfully completed by the
Project End Date, in each case other than as a result of a breach by CSIR that has not been
remedied in accordance with Section 11.3(a), CSIR shall be entitled to retain and use those
elements of the Licensed Technology, Licensed Know-How and Technology Transfer Package
transferred to it prior thereto, subject to the terms of this Agreement.

Any Confidential Information retained pursuant to this Section shall remain subject to the
confidentiality, use and other restrictions set out in this Agreement.

Upon the Disclosing Party’s request, the Receiving Party shall provide written certification, signed
by an authorised representative, confirming completion of the return or destruction under this
Section 7 and identifying, in general terms, any materials retained pursuant to the exceptions set
out therein.

INTELLECTUAL PROPERTY

Subject to the terms and conditions of this Agreement, SwiftPharma hereby grants to CSIR a non-
exclusive, non-transferable licence under the Licensed Technology to manufacture, have
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8.2.

8.3.

8.4.

8.5.

8.6.

8.7.

8.8.

8.9.

manufactured (only at the CSIR site), use Products solely within the Field and solely for
manufacture at the CSIR site within the Territory. The licence is personal to CSIR and does not
extend to any affiliate, subsidiary, division or other related entity of CSIR, nor to any facility other
than the CSIR site. No rights are granted for any product, field, indication, territory or facility other
than as expressly set out in this Section 8.1.

The licence granted under this Agreement does not include any right to offer for sale, sell, supply,
distribute or otherwise commercialise Products using the HyperXpress Technology. Any such rights
shall be subject to a separate written agreement between SwiftPharma and CSIR.

The licence granted under this Section 8.1 shall, unless terminated in accordance with this
Agreement, remain in force for the duration of the applicable Patents and, with respect to the
Licensed Know-How, for so long as such Licensed Know-How remains confidential.

For the avoidance of doubt, if this Agreement is terminated prior to completion of the Project, the
licence granted under this Section 8.1 shall be limited to the elements of the Licensed Technology
actually transferred to CSIR as of the effective date of termination.

Except as expressly provided in this Agreement, nothing in this Agreement shall be construed as
transferring any intellectual property rights, including patents, copyrights or other proprietary rights,
owned or controlled by a Party prior to or independently of the Project (“Background Rights”). All
such rights are reserved.

SwiftPharma represents and warrants that it has, and shall maintain throughout the term of the
Agreement, all rights, title, authority and permissions necessary to grant the rights and licences
granted by it under this Agreement and to provide the Licensed Technology. SwiftPharma further
represents and warrants that, to its knowledge, the exercise of the rights granted under this
Agreement and the use of the Licensed Technology for the purposes contemplated under this
Agreement do not infringe the intellectual property rights of any third party.

To the extent that the Licensed Technology incorporates or relies on any third-party intellectual
property, SwiftPharma represents and warrants that it is entitled to grant or sublicense such rights
to the extent necessary to give full effect to this Agreement. SwiftPharma shall use reasonable
efforts to ensure that all necessary rights are secured so as not to prevent or materially restrict the
implementation of the Project or the exercise of the rights granted under this Agreement.

SwiftPharma and CSIR shall immediately give notice to MPP if either Party (or any of its relevant
administrative, technical and business development staff involved in monitoring the Project)
becomes aware of, or receives notice from any third party of:

(a) any infringement of its Background Rights and/or any Invention; or

(b) any claim by a third party that any activity carried out under the Project or the use of the
Licensed Technology or any Invention infringes the intellectual property or other rights of any
third party.

Any breach of the warranties set out in this Section 8.5 and 8.6 and any claim that the use of the

Licensed Technology or other rights granted under this Agreement infringes the intellectual

property or other proprietary rights of any third party shall be subject to indemnification in

accordance with Section 10.

Ownership of Inventions shall be as follows:

(a) Inventions conceived, first created or made solely by CSIR (including its personnel or
contractors) shall belong exclusively to CSIR;
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8.10.

8.11.

8.12.

8.13.

8.14.

9.1.

(b) Inventions conceived, first created or made solely by SwiftPharma shall belong exclusively to
SwiftPharma; and

(c) Inventions conceived, first created or made jointly by CSIR and SwiftPharma shall be jointly
owned by CSIR and SwiftPharma.

Each Party shall promptly disclose to MPP all Inventions generated under the Project in such detail
as MPP may reasonably require.

In respect of jointly owned Inventions, the Parties shall agree in good faith on the management,
protection and exploitation of such Inventions. Pending such agreement, each Party shall not
assign, license or otherwise dispose of its interest in any jointly owned Invention without the prior
written consent of the other Party, such consent not to be unreasonably withheld.

CSIR shall not, and shall ensure that its personnel and contractors do not, directly or indirectly
reverse engineer, decompile, disassemble or otherwise attempt to derive the composition,
structure, source, method of manufacture or underlying confidential know-how of the HyperXpress
Technology or any other element of the Licensed Technology, except to the extent strictly
necessary to perform activities expressly permitted under this Agreement. For the avoidance of
doubt, this prohibition is not subject to any time limit, operates independently of the confidentiality
term set out in Section 7.6, and survives the expiration or earlier termination of this Agreement and
the expiry of that term.

For the avoidance of doubt, nothing in this Agreement shall restrict CSIR personnel from using
generic scientific and technical skills of a non-proprietary nature acquired in the course of the
Project, for any purpose, including the development, manufacture or commercialisation of any
product, including but not limited to Griffithsin or Griffithsin derivatives. However, CSIR shall not,
for a period of five (5) years following the Project End Date, use the Licensed Know-How or any
modifications thereof which are derived directly therefrom, to develop, manufacture or
commercialise any Griffithsin-based product, whether within or outside the Field or the Territory,
other than pursuant to a separate written agreement with SwiftPharma.

Each Party may publish or otherwise disseminate results arising from the Project, provided that
such publication does not disclose Confidential Information of another Party. Where reasonably
practicable, the publishing Party shall provide the relevant other Party with a copy of the proposed
publication no less than thirty (30) days prior to submission for publication or other disclosure. The
reviewing Party shall provide any comments, and shall notify the publishing Party of any content to
be redacted within that thirty (30)-day period, failing which the publication may proceed as
proposed. All publications shall acknowledge the support provided by MPP and, where applicable,
the Funder.

NOTICES

All notices under this Agreement shall be in writing, properly addressed as below or as otherwise
provided in accordance herewith and shall be deemed to have been duly given or received upon
the earlier of: (a) actual receipt, (b) the date of confirmed delivery according to the records of a
commercially recognized express courier with tracking capabilities; or (c) the date of confirmed
transmission if sent by email with confirmation of delivery.
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10.

10.1.

10.2.

10.3.

10.4.

10.5.

If to MPP: If to SwiftPharma:

Medicines Patent Pool Foundation SwiftPharma BV

Rue de Varembé 7 Thor Park 8027/215 (Factory Building),
1202 Geneva, Switzerland 3600 Genk, Belgium

Attention: Chan Park, General Counsel Attention: Jeroen Hofenk, CSO, Bart Van
Email: legal@medicinespatentpool.org Aelst, CFO

Email: jeroen@swiftpharma.eu
bart@swiftpharma.eu

If to CSIR:

Council for Scientific and Industrial Research
Scientia, Meiring Naude Road, Brummeria,
Pretoria

Attention: Advocate Sandile Nene, General
Manager: Legal and Compliance

Email: snene@csir.co.za

INDEMNITY AND INSURANCE

Each Party shall indemnify, defend and hold harmless the other Parties, their affiliates and their
respective officers, directors, employees, independent contractors and agents ("Indemnitees")
from and against any third-party claims, and any related losses, direct damages, liabilities, costs
and expenses, including reasonable attorneys' fees and court costs ("Losses"), arising out of or in
connection with:

(a) that Party's breach of this Agreement; or
(b) any negligent act or omission or wilful misconduct of that Party or its personnel, contractors or
agents.

The liability of the Parties under this Section shall be several and not joint. Each Party shall be
liable only for Losses attributable to its own breach, negligence or wilful misconduct and shall not
be liable for any Losses attributable to another Party.

An Indemnitee seeking indemnification shall promptly notify the indemnifying Party in writing of the
relevant claim, provided that any failure or delay in giving such notice shall relieve the indemnifying
Party of its obligations only to the extent materially prejudiced thereby.

No indemnifying Party shall settle or compromise any claim subject to indemnification in a manner
that imposes any material obligation on, or admits fault on behalf of, any Indemnitee without the
prior written consent of the affected Indemnitee. The Indemnitees shall reasonably cooperate in
the defence of any such claim at the expense of the indemnifying Party.

SwiftPharma, MPP and CSIR shall each maintain, at their own expense, appropriate insurance
coverage, including, as appropriate, professional liability and general liability insurance, throughout
the term of this Agreement and beyond to ensure their obligations under this Agreement and will
provide evidence of adequate insurance coverage upon request.

No Party shall be liable for any indirect, special, consequential, incidental, exemplary, or punitive
damages (including, without limitation, damages for loss of profits or revenue) arising out of or in
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1.

connection with this Agreement or its subject matter, regardless of whether they shall be advised,
shall have other reason to know, or in fact shall know, of the possibility of such damages. The
foregoing exclusion shall not apply to:

a) a Party's indemnification obligations under this Section;
b) breach of Section 7;

c) wilful misconduct or gross negligence; or

d) liability which may not be limited under applicable law.

o~~~ o~

Except for liability arising from a Party's indemnification obligations under this section, breach of
Section 7, wilful misconduct or gross negligence, each Party's aggregate liability arising out of or
in connection with this Agreement shall not exceed the total amount paid or payable to SwiftPharma
under this Agreement.

TERM AND TERMINATION

This Agreement shall commence on the Project Start Date and shall continue until the Project End
Date and acceptance by MPP of all deliverables and reports required under this Agreement, unless
earlier terminated in accordance with this Section 11. Termination of this Agreement shall not affect
any licences already granted under Section 8.

In the event funding for Phase Il of the Project is not made available by the Funder, the Parties
shall follow the process set out in Section 3.6(e)-3.6(h). Any suspension or termination pursuant to
those provisions shall not affect SwiftPharma's entitlement to payment for Phase | activities
completed in accordance with this Agreement and deliverables satisfactorily performed and
accepted by MPP prior to the effective date of such suspension or termination.

MPP may terminate this Agreement:

(a) if SwiftPharma or CSIR commits a breach and fails to remedy such breach within thirty (30)
days after receiving written notice; or

(b) to the extent not prohibited by applicable law, SwiftPharma or CSIR enters liquidation, had a
receiver or administrator appointed over any assets related to this Agreement, makes any
voluntary arrangement with any of its creditors, or ceases to conduct its business, or any similar
event under the law of any foreign jurisdiction, effective as of the date of such event.

Upon termination of this Agreement prior to completion of the Project, SwiftPharma shall, within
sixty (60) days, provide to MPP complete copies of the data, reports and other materials generated
by SwiftPharma in the performance of the Project as reasonably necessary for project close-out,
reporting requirements and, if applicable, transition of the Project. MPP may use such materials
solely for these purposes. SwiftPharma shall, if applicable, reasonably cooperate with MPP in any
such transition.

Upon early termination, CSIR shall return any unspent portion of the CSIR Grant after deduction of
properly incurred costs and non-cancellable commitments made before receipt of the termination
notice. No equivalent repayment obligation shall apply to SwiftPharma in respect of fees already
paid for services satisfactorily performed and accepted by MPP. Notwithstanding the foregoing,
where MPP terminates this Agreement pursuant to Section 11.3 as a result of a breach by
SwiftPharma that has not been remedied in accordance with Section 11.3(a), and not as a result
of any delay, failure or circumstance not attributable to SwiftPharma under Sections 2.6, 3.6(i), 5.1
or 5.2, SwiftPharma shall promptly refund to MPP any portion of the Swift Payment paid in advance
that is attributable to activities or deliverables under Annex 1 that have not been completed as of
the effective date of termination, as reasonably determined by reference to the activity allocations
set out in Annex 1.

Page 13 of 25



Docusign Envelope ID: 5SEDBB2C6-38CB-8732-8168-734CFAG700EC

12.

12.1.

12.2.

12.3.

12.4.

13.

13.1.

14.

14.1.

The termination or expiration of this Agreement does not relieve any Party of its rights and
obligations that have accrued prior to such termination or expiration. Any provisions which by their
nature are intended to survive termination or expiration of this Agreement, including without
limitation Sections 7, 8, 10, 12, 13 and 14.1 and 14.2, shall survive the termination or expiration of
this Agreement.

COMPLIANCE WITH LAW

Each Party represents and warrants that it will comply with all applicable laws and regulations,
including without limitation those governing conflict of interest and export control and sanctions.
Each Party shall reasonably cooperate with the others to identify and manage any export-controlled
technology used in meeting its obligations hereunder.

Each Party shall comply with applicable data protection laws in connection with the performance of
this Agreement.

SwiftPharma and CSIR each represent and warrant that: (a) neither it nor its principals are presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any governmental department or agency; (b) all personnel
working on the Project have met all legal and organisational requirements necessary to perform
their respective roles with an appropriate level of skill; and (c) it is not insolvent and is not aware of
any circumstances that would reasonably be expected to materially impair its ability to perform the
Project.

Except as provided in Sections 8.5, 8.6, 12.1 and 12.3, the Parties make no representations or
warranties, express or implied, in connection with this Agreement, including without limitation the
marketability or fitness for a particular purpose.

DISPUTE RESOLUTION

The Parties wish to resolve any dispute arising out of or relating to this Agreement, including but
not limited to its breach, termination, interpretation or validity thereof (a “Dispute”), in an expedient
manner by mutual cooperation and agree to follow the procedure set out below, except where a
Party seeks urgent interlocutory relief (including under Section 7.5):

(@) upon written notice of a Dispute, the Parties’ contracting managers shall first attempt to
resolve it;

(b) if unresolved within ten (10) working days, the Dispute shall be referred to the Parties’
respective executive officers (or their nominees), who shall use best efforts to resolve it,
seeking to preserve the relationship between the Parties, within a further ten (10) working
days; and

(c) ifthe Dispute remains unresolved, it shall be finally determined by arbitration under the WIPO
Arbitration Rules, by a sole arbitrator appointed in accordance with the WIPO Arbitration
Rules. The seat of arbitration shall be Geneva, Switzerland. The language of the arbitration
shall be English.

MISCELLANEOUS
This Agreement shall be governed by the laws of Switzerland, without giving effect to any choice-

of-law provision that would require the application of the laws of a different jurisdiction. This
Agreement will be construed in the English language.
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14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

The provisions of this Agreement are severable, and if any provision is determined to be invalid or
unenforceable in a given jurisdiction, such invalidity or non-enforceability shall not in any way affect
the validity and enforceability of the remaining provisions or the validity or enforceability of those
provisions in any other jurisdiction. Any invalid or unenforceable provision will be reformed promptly
by the Parties to effectuate their intent as evidenced at the time this Agreement was executed. This
provision shall also apply to unintended omissions.

No Party may assign or transfer this Agreement, in whole or in part, without the prior written consent
of the other Parties. Any permitted assignee shall expressly assume in writing the obligation to
perform in accordance with the terms of this Agreement. Any purported assignment in violation of
this Section shall be null and void.

Nothing in this Agreement shall be deemed to establish any relationship of employment,
partnership, joint venture or agency between the Parties, and no Party shall have the authority to
bind any other Party.

Except for disclosures relating to the Project, including in publications or activities directly related
to this Agreement, no Party shall use the name, logo or identifying marks of another Party, any
Funder, or any personnel thereof in any publicity, advertising or promotional materials without the
prior written consent of the relevant Party or individual.

This Agreement, including its Annexes, constitutes the entire agreement between the Parties with
respect to its subject matter and supersedes all prior communications or agreements, whether
written or oral, relating thereto. Any amendment to this Agreement must be in writing and signed
by all Parties. No failure or delay by any Party in exercising any right under this Agreement shall
operate as a waiver. Any waiver must be in writing and signed by the Party granting such waiver.

No Party shall be liable for any failure or delay in performing its obligations under this Agreement
(other than payment obligations) to the extent caused by circumstances beyond its reasonable
control, including acts of God, war, civil unrest, epidemic or pandemic, governmental action, or
failure of third-party infrastructure, provided that the affected Party promptly notifies the other
Parties and uses reasonable efforts to mitigate the impact.

IN WITNESS WHEREOF, the Parties execute this valid and binding agreement in one or more
counterparts, each of which shall be deemed an original and all of which, taken together, constitute one
and the same instrument. This Agreement may be executed by electronic signature which shall be given
the effect of an original signature upon receipt by the other Party.

*kk

***Signature page to follow
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Signed for and on behalf of:
THE MEDICINES PATENT POOL FOUNDATION

DocuSigned by:

Signature: e

4713D0F59C13482...
Name: Charles Gore
Position: Executive Director
Date: 11/3/2026

DocuSigned by:
sonsr: (B o i

331D2E7893C949A...
Name: Marie-Paule Kieny
Position: Chair of the Board
Date: 11/3/2026

Signed for and on behalf of:
SWIFTPHARMA BV

DocuSigned by:
Signature: | /M/

E3269C6D22EF435...

Name: HofMan BV, represented by Jeroen Hofenk
Position: Director
Date: 11/3/2026

DocuSigned by:
Signature: | %”" :

LDAGABASEO'IB’MES&B...
Name: Jasper Touwen
Position: Director
Date: 11/3/2026

Signed for and on behalf of:
COUNCIL FOR SCIENTIFIC AND INDUSTRIAL RESEARCH

Signed by:
Signature: @L&#WJ\LW
1B29849519EF47F ...

Name: Dr Setobane Mangena
Position: Executive Manager: Future Production - Chemicals
Date: 11/9/2026
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Annex 1

SwiftPharma payment schedule and workplan

Table 1 - SwiftPharma payment schedule

PROJECT PHASES MILESTONE PAYMENT INSTALMENT AMOUNT

(%)
66.7%* of the total fee-for-service

Phase | o Agreement effective date

33.3% * of the total fee-for-service

Phase Il e Provision of technical report,
reasonably satisfactory to MPP,
demonstrating all Phase |
activities have been
implemented; and

e Reception by MPP of
corresponding funds from the
Funder

* Rounded numbers, corresponding to 2/3 and 1/3 of the total fee-for-service amount, respectively. Exact instalment
amounts will be reported in the SwiftPharma side letter.

Table 2 - SwiftPharma Technology Transfer workplan and individual activity costs

PHASE | - INITIATION, PLANNING & READINESS

ACTIVITY DESCRIPTION ESTIMATED DELIVERABLES
BUDGET
(% OF TOTAL)
Project Setup & Establishment of project structure, Approved project
Governance definition |including core team onboarding, governance framework,
definition of roles and communication plan, and
responsibilities, governance 4.7% detailed project timeline
framework, communication plan, including milestones and
and detailed project timeline with detailed deliverables list.
milestones and deliverables.
CSIR Site Assessment | Comprehensive technical and CSIR site assessment and
& Gap Analysis operational assessment of the gap analysis report,
receiving site at CSIR, including including agreed mitigation
evaluation of infrastructure, actions.
equipment suitability, analytical 6.0% Workplan and timeline
capabilities and identification of adjusted based on gap
gaps versus process analysis.
requirements, with mitigation
recommendations.
Core Documentation Development of foundational Core process
development and process documentation, including documentation package,
documentation transfer | process flow diagrams, critical 7.3 including process flows,
to CSIR process parameters (CPPs), 270 CPPs, preliminary
preliminary in-process control analytical in-process
strategy (PAT), and initial control strategy, and
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PHASE | - INITIATION, PLANNING & READINESS

ACTIVITY DESCRIPTION ESTIMATED DELIVERABLES
BUDGET
(% OF TOTAL)
definition of quality attributes and preliminary quality
control points. attributes and control

points developed and
shared with CSIR.

Process Creation and standardization of Agreed set of SOPs,
Documentation & SOPs | detailed SOPs, master batch master batch records, and
creation and records, and technology transfer technology transfer
documentation transfer | documentation to ensure 11.5% documents prepared and
to CSIR consistent execution and shared with CSIR.
compliance with internal quality
standards.

Analytical Methods Adaptation, optimization, and Analytical methods

(and corresponding evaluation of reproducibility of adaptation, optimization,

documentation) analytical methods in non-GMP reproducibility testing and

adaptation, conditions, including method comparability data
optimization and alignment between sites, protocol | 15.6% documentation (SOPs and
reproducibility development, and generation of reports) prepared and
evaluation. supporting comparability data. shared with CSIR.

Documentation transfer

to CSIR.

GRFT WCB preparation | Preparation and qualification of the Qualified GRFT WCB and

and transfer Working Cell Bank (WCB), annexed documentation
including QC testing, 5 59 preparation and transfer of
documentation, packaging, and o7 300 vials of 1 mL to CSIR.
logistics to ensure integrity and
traceability during transfer.

Training & Travel Execution of knowledge transfer Training record

(SwiftPharma to CSIR) | (process and analytics) through summarising sessions
workshops, site visits, and hands- 3.3% delivered, participants and
on training sessions to ensure ' materials shared.
operational readiness and
alignment between teams.

Project Management & | Ongoing project coordination, Progress updates,

Support progress tracking, stakeholder updated work plan, risk
reporting, risk management, and |6.1% log, and record of key
administrative support, including coordination decisions.
partial overhead allocation.

Contingency Financial buffer to address Brief record of any
unforeseen technical challenges, contingency used, its
delays, or required rework during purpose, and related
planning and readiness activities. |6.7% corrective action. If

unused, confirmation that
no contingency was
required.
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PHASE I - INITIATION, PLANNING & READINESS

ACTIVITY

Phase | total

DESCRIPTION

ESTIMATED

BUDGET
(% OF TOTAL)

66.7%

DELIVERABLES

PHASE Il - EXECUTION & VERIFICATION

ACTIVITY

Bench-scale
production runs and

DESCRIPTION

Execution of bench-scale production runs to
demonstrate process performance to CSIR staff,

ESTIMATED DELIVERABLES

BUDGET
(% OF
TOTAL)

Batch production records
and analytical testing

demonstration at
CSIR

Support of manufacture of the technology
transfer demonstration batch, including
troubleshooting during runs.

Technical Batch including generation and characterization ofa  [6.9% results for bench-scale
Manufacturing at new reference batch for downstream batches and new
SwiftPharma comparison. reference batch.

Support in analytical methods implementation

and reference batch testing at CSIR to confirm

method transfer success, and reproducibility Records of SwiftPharma
Support in analytical|lassessment across all quality attribute controls troubleshooting and
methods technology |(QACs). technical su % t for
transfer SwiftPharma technical support and 6.4% analvtical mthods
demonstration at troubleshooting as needed. techﬁology e
CSIR NOTE: Parameters quality acceptance criteria reportin

for the Giriffithsin drug substance, including all P 9-

methods used from the pharmacopeia and

beyond, are set forth in Annex 3.

Support in deployment of finalized process 5§58{§§h%23nwﬂ:nh darma
Support in process [SOPs with appropriate process parameters at technical su % it durin
technology transfer [the CSIR receiving site. 4 89 ' SUpp ng

.8% process implementation,

process technology
transfer demonstration
land reporting.

Technology Transfer
report review and
approval

Review and approval of the technology transfer
report prepared by CSIR.

4.5%

Technology transfer report
approved by SwiftPharma,
including a gap
assessment, root cause
analysis and a remediation
plan.

Training & Travel
(SwiftPharma to
CSIR)

On-site support during execution phase,
including expert presence for supervision,
coaching, and rapid issue resolution.

2.7%

On-site support and
training record, including
activities completed and
key issues addressed.
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PHASE Il - EXECUTION & VERIFICATION
ACTIVITY DESCRIPTION ESTIMATED DELIVERABLES

BUDGET
(% OF
TOTAL)

Final progress update,
updated risk and issue log,
and record of key
technical decisions.

Continued coordination, technical oversight,
reporting, and inclusion of external expertise 5.5%
where required to ensure successful delivery.

Project Management
& Support

Brief record of any
contingency used, its
purpose, and the related
response. If unused,
confirmation that no
contingency was required.

Reserved funds to manage execution risks such
Contingency as batch failures, deviations, or additional 2.5%
process verification requirements.

Phase Il total 33.3%
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Table 3: GANTT chart illustrating technology transfer project timelines.

Technology Transfer Projec

Baseline Ga

Kickoff  01-Nov-2026 Contractual project window ONov-2026  3+-0ct-2027 Baseline planning dates; exact task durations to be agreed
D Phase arty § Owner Start End Dependency erable ! Milestone Status  No 6 Jan-27 Feb-27 Mar-27 Apr-27 May-27 Jun-27
MO Milestone All Project kickoff { Effective Date RS RRERERENY 1 Project implementation starts
DWIFIENArmaf IvIET ¢ LOVErNance rramework, ComMmmmunicanon pran,

P11 Phasel CSIR Project setup & governance defirition 02-Nov-2026  13-Nov-2026 2 Mo detailed timeline Planned

P12 Phasel SwiftPharma + CSIR - CSIR site assessment & gap analysis 03-Nov-2026  27-Nov-2026 19 PL1 Gap analysis report + agreed mitigation actions Planned

P13 Phasel CSIR Gap closure! site readiness remediation 30-Nov-2026  26-Feb-2027 83 P12 Readiness! gsp-closure report Planned

FTOCESS MoWs, LS, prelnminary conrois ¢

P14 Phasel SwiftPharma Core documentation development & transfer 03-Nov-2026  18-Dec-2026 40 P11 quality attributes Planned
FTocess Qocumentanon, SUrs & mMaster batcn

P15 Phasel SwiftPharma records 01-Dec-2026  12-Feb-2027 74 P14 Agreed SOP{ MBR! TT documnent package  Planned
Analyucal Memoas aoapanon, opumiZanon &

P16 Phasel SwiftPharma reproducibility 6-Nov-2026  26-Feb-2027 03 P14 Analytical SOPs, reports & comparability data  Planned

wLD preparauon QuaNncanon &

P17 Phasel SwiftPharma transfer 01-Dec-2026  12-Feb-2027 74 P11 Qualified WCB + documentation transferred  Planned

P18 Phasel CSIR Docurmentalion receipt & conlralled repository  15:Dec-2026 05-Mar-2027 81PL4PISPIE  Document repository + training logs Planned
Frogress report covering work tmrougn

M1 Milestone SwiftPharma 31 Dec 2026 HuRHRRHRR 15-Jan-2027 12 P1.1-P1.7 Report due 15 Jan 2027 Milestone

P19 Phasel CSIR WCB receipt & appropriate storage 5-Feb-2027  26-Feb-2027 2 P17 WCB receipt! storage documentation Planned

P10 Phasel SwiftPharma + CSIR Phase | training & travel { readiness workshops  15-Feb-2027  05-Mar-2027 BPI3PISPIE  Triningrecords and atiendance Planned

& report Aermnonsiraung rnase |

P11 Phasel SwiftPharma Phase | technical & financial report 08-Mar-2027  13-Mar-2027 2 P13-P110 deliverables Planned
MPP confirmation + Phase Il funding Written Phase | confirmation +

GATE Gate MPP { Funder gate HuRHRRERE BRERHBRRY 12 P11 corresponding funds received Gate
Bench-scale runs & technical batch Batch records + analytical results; CSIR

P21 Phasell  SwiftPharma+ CSIR  demonstration at SwiftPharma 05-Apr-2027  14-May-2027 40 GATE training record Plarned
Analyucal memoas tecnnologv transrer ANAIYUCal |1 report + WAL reproaucionity

P22  Phasell  SwiftPharma+ CSIR  demonstration at C 7-May-2027  02-Jul-2027 47 P21 assessment Plarned
Frocess (ecnnology (ransrer Qemonstranon at

P23 Phasell  SwiftPharma+CSIR  CSIR 05-Jul-2027  20-Aug-2027 47 P22 Derno batch records + process TT report Plarned
EXeCUlon-pnase (raining, ravel & on-sie

P24  Phasell  SwiftPharma support 7-May-2027  20-Aug-2027 %6 P21 On-site support{ training record Planned

P25 Phasell  CSIR Finalise technology transfer report 23-Aug-2027  10-Sep-2027 19 P22P23 Final TT report submilted to SwiftPharma Planned

Approvea | | reportIncl. @apf HLa
P26 Phasell  SwiftPharma Technology transfer report review & approval  13-Sep-2027  24-Sep-2027 2 P25 remediation plan Planned
P27  Phasell  SwiftPharma+ CSIR  Remediation? verification close-out buffer 27-Sep-2027  15-0ct-2027 19 P26 Close remaining technical actions Planned
DWIFIENArmaf IvIEr ¢

P28  Phasell  CSR Final reporting & project close-out 18-0ct-2027  29-0ct-2027 2 P27 Final technical report + completion confirmation Planned
Froject management, NsKf1ssue 10g &

PM Mnanina All ronrdinatinn M-Nav-20R  31-MNirt-2027 A3RR MN Proaress undates derisions risk {issie lnn Mnanina

Planning Assumptions & Co S

Item Baseline used Notes
User input Kickoff / project start 01-Nov-2026 Used as Effective Date / Project Start Date for this baseline.
Project End Date is 12 months after Project Start Date unless completed
Contract anchor Maximum project window 12 months earlier.
Contract anchor Progress report 15-Jan-2027 Covers project activities performed through 31-Dec-2026.

After Phase | acceptance +
funder receipt

Baseline assumes gate clearance by 02-Apr-2027; agreement does not
guarantee this date.
Exact durations are not stated in the annex; dates are sequenced from

Contract gate Phase Il start

Planning assumption Phase | working window Nov-2026 to Mar-2027 dependencies.
Sequencea tecnnical paicn — anaiyucal | | — process | 1 — reporung/
Planning assumption Phase || working window Apr-2027 to Oct-2027 approval.

Planning assumption CSIR gap closure 30-Nov-2026 to 26-Feb-2027  Treated as a critical-path readiness dependency.

Time windows, not continuous

Planning assumption Travel / training presence Specific visit dates should be fixed once site/staff availability is known.
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Table 4: SwiftPharma technology transfer project team.

NAME POSITION

Jeroen Hofenk, MSc. Chief Science Officer

Anupama Anupama, PhD. Head of Molecular Biology

Céderic Bosmans, MSc. Laboratory Manager / Molecular Biologist
Jarne Wilms, BSc. Molecular Biologist

Jos Vanden Abeele, MSc. Plant Biologist

Vincenzo Campisi, PhD Head of QA

Thomas van Laethem, PhD. QC and Project Management
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Annex 2

CSIR payment schedule and workplan

Table 1. CSIR payment schedule

PROJECT PHASES

MILESTONE PAYMENT INSTALMENT AMOUNT
(%)

100% of the CSIR Grant

Phase | and Phase Il  |Agreement Effective Date

Table 2. CSIR Technology Transfer workplan and individual activities cost.

PHASE | - INITIATION, PLANNING & READINESS

DESCRIPTION DELIVERABLES

ACTIVITY

BUDGET
(% OF TOTAL)

CSIR Site Assessment | Support during comprehensive 5% Gap analysis report,
& Gap Analysis support | technical and operational including agreed
to SwiftPharma assessment of the receiving site mitigation actions.
at CSIR performed by Workplan and timeline
SwiftPharma, including evaluation adjusted based on gap
of infrastructure, equipment analysis.
suitability, analytical capabilities,
and identification of gaps versus
process requirements, with
mitigation recommendations.
Gap closure to achieve | Implementation of all remediation | 15% Report on the closure of
technology transfer and mitigation actions required to all gaps identified during
readiness at CSIR achieve readiness for technology SwiftPharma’s site
transfer of the process and assessment of CSIR,
analytical methods. demonstrating readiness
for technology transfer.
SwiftPharma Receipt and controlled storage of | 5% Creation of a repository of
documentation receipt | all process and analytical SwiftPharma
and training methods documentation, including documentation.
training by SwiftPharma on List of training received
essential documents. and training logs with
attendance records.
SwiftPharma WCB Support for shipment and receipt | 5% Documentation of receipt
receipt of the WCB at CSIR. and appropriate storage
of the WCB.
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PHASE Il - EXECUTION & VERIFICATION

ACTIVITY

DESCRIPTION

BUDGET
(% OF TOTAL)

DELIVERABLES

report

plan; and submission to
SwiftPharma for review and
approval.

Attendance at Attendance at the execution of 20% o List of training received
Technical batch bench-scale production runs to and training logs with
manufacturing demonstrate process attendance records.
demonstration at performance, including generation ¢ Training report detailing
SwiftPharma and characterization of a new needs and gaps observed
referenqe batch for downstream during the demonstration.
comparison.
Analytical methods O GlEW e
. ) technology transfer report
implementation and reference el e Ge
batch testing at CSIR to confirm gagap
. assessment, root cause
Analytical methods method transfer success (based -
e o analysis and a
technology transfer on the acceptance criteria set 20% A .
demonstration at CSIR | forth in Annex 3), and Analvtical pth d
reproducibility assessment across ¢ Analy dlca'bT? 0ods
all quality attribute controls reproaucioiiity
(QACs) assessment report for the
’ agreed QACs.
e Batch manufacturing
Deployment of finalized SOPs records showing process
Process technology with appropriate process implementation at CSIR.
o S AN parameters at the CSIR receiving | 5o, e Process technqlogy .
site, and manufacturing of the transfer report including a
at CSIR .
technology transfer demonstration gap assessment, root
batch. cause analysis and a
remediation plan.
Finalisation of analytical and
process technology transfer report
Finalisation of including a gap assessment, root e Technology transfer
technology transfer cause analysis and a remediation | 5% report finalised and

shared with SwiftPharma

Table 3. CSIR Technology Transfer project team

NAME POSITION

Tsepo Tsekoa, PhD

Chief Researcher and Project Lead

Lusisizwe Kwezi, PhD

Principal Researcher

Ngwako Albert Mabetha

Plant Growth Technician

Sipho Mamphutha

Analytical Technician

Sibongile Mtimka, PhD

Senior Researcher

Gugu Mkhize

Technician

Priyen Pillay, PhD

Senior Researcher

Zandile Nxumalo

Senior Researcher

Maabo Moralo, PhD

Senior Researcher

Sindisiwe Buthelezi, PhD

Senior Researcher

Sharon Kgasago

'Technical Assistant
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Annex 3

Quality Acceptance Criteria of the GRFT drug substance

Parameter Test Method (SOP No.) Acceptance Criteria
Identity ESI-TOF or MALDI-TOF Dimer= 25.464 = 50 Da
SOP-DP-091 Monomer= 12.732 = 50 Da
Potency TZMBL assay ECso comparable to
MTD2016003-00 reference standard
Protein Concentration UV (A280) 9-25 mg/ml
QC-SOP-311
Purity Bioanalyzer > 95% of main target peak
QC-SOP-261
Purity RP-UPLC RP-UPLC: = 90.0%
QC-SOP-362 Related substances:
Oxidation product: < 7.0%
Other largest related
substance: < 1.0%
Report results: total of
related substances that are
over 0.5%
Purity(Aggregates) SEC < 1.0% High molecular
QC-SOP-347 aggregates
Appearance Visual Clear light amber solution
QC-SOP-251
Osmolality USP <785> 250-350 mOsm/kg
QC-SOP-252
pH USP<791> 7.0-8.0
QC-SOP-259
Bacterial Endotoxin USP<85> < 1.0 EU/mg
QC-SOP-250
Bioburden USP <61> <10 CFU/ml
QC-SOP-249
Host Cell DNA Pico Green Assay <1000 pg DNA/mg
QC-SOP-243
Host Cell Protein: Plant and | Protein IS by Mass Protein ID by mass
Agrobacterium spectrometry of non-target | spectrometry of species >
species 1% of the main target
QC-SOP-316 protein
Residual Antifoam. Silicon | ICP-MS <10 ppm
Analysis QC-SOP-248
Residual Kanamycin RP-HPLC <10 ppm
QC-SOP-256
Residual Nicotine GC/FID <500 ppb

QC-SOP-228

Residual Triton X-114

RP-UPLC QC-SOP-379

<40 ug/mL

Confidential
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